

**DRAINAGE IMPROVEMENT PROJECT –
24th STREET EAST AND 122nd AVENUE EAST**

**ENGINEER'S ESTIMATE \$270,460.00
(Base Bid \$227,485.00 – Alternative \$42,975.00)**

PROPOSAL

City of Edgewood
2224 104th Avenue East
Edgewood, Washington 98372

The undersigned has examined the Work site(s), local conditions, the Contract, and all applicable laws and regulations covering the Work. The following unit and lump sum prices are tendered as an offer to perform the Work in accordance with all of the requirements set forth in the Contract and all applicable laws and regulations.

As required by the Contract, a postal money order, certified check, cashier's check or Proposal bond made payable to the Owner is attached hereto. If this Proposal is accepted and the undersigned fail(s) or refuse(s) to enter into a contract and furnish the required performance bond, labor and material payment bond, special guarantee bonds (if required), required insurance and all other required documentation, the undersigned will forfeit to the Owner an amount equal to five percent of the Proposal amount.

After the date and hour set for submitting the Proposals, no bidder may withdraw its Proposal, unless the Award of the contract is delayed for a period exceeding 60 consecutive calendar days.

The undersigned agrees that in the event it is Awarded the contract for the Work, it shall employ only Contractors and Subcontractors that are duly licensed by the State of Washington and remain so at all times they are in any way involved with the Work.

The undersigned agrees that the Owner reserves the right to reject any or all Proposals and to waive any minor irregularities and informalities in any Proposal.

The undersigned agrees that the Owner reserves the right to Award the Contract to the lowest responsible, responsive bidder whose Proposal is in the best interest of the Owner.

PROPOSAL - Continued

SCHEDULE A: 24th ST E DRAINAGE IMPROVEMENTS

<u>NO.</u>	<u>ITEM</u>	<u>QTY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	Minor Change (1-04.4(1))	1	CALC	\$15,000	\$15,000
2.	Survey (1-05.4(2))	1	LS	\$ _____	\$ _____
3.	SPCC Plan (1-07.15(1))	1	LS	\$ _____	\$ _____
4.	Mobilization, Cleanup and Demobilization (1-09.7)	1	LS	\$ _____	\$ _____
5.	COVID-19 Safety Plan (1-07)	1	LS	\$ _____	\$ _____
6.	Temporary Erosion and Sediment Control (8-01)	1	LS	\$ _____	\$ _____
7.	Temporary Traffic Control (including flaggers)	1	LS	\$ _____	\$ _____
8.	Sawcutting (2-02)	134	LF	\$ _____	\$ _____
9.	Removal of Existing Storm (2-02)	1	LS	\$ _____	\$ _____
10.	HMA Driveway Approach (8-06)	10	EA	\$ _____	\$ _____
11.	Catch Basin Type I (7-05)	2	EA	\$ _____	\$ _____
12.	Catch Basin Type II (7-05)	3	EA	\$ _____	\$ _____
13.	Storm Sewer Pipe 12 In. Diameter (7-04)	850	LF	\$ _____	\$ _____
14.	Connection to Drainage Structure (7-05)	1	EA	\$ _____	\$ _____
15.	Ditch or Shoulder Restoration (8-02)	855	SY	\$ _____	\$ _____
16.	Connect Existing Downspout (7-05)	5	EA	\$ _____	\$ _____
Subtotal (Schedule A):.....					\$ _____
Washington State Sales Tax (0% Per W.S. Revenue Rule No. 171):.....					\$ _____ 0.00
TOTAL CONSTRUCTION COST (SCHEDULE A):.....					\$ _____

PROPOSAL - Continued

ALTERNATE 1: 24th ST E and 122nd AVE E INTERSECTION IMPROVEMENTS

17.	HMA CL. ½ in. PG 58H-22” (5-04)	7	TN	\$ _____	\$ _____
18.	Crushed Surfacing Top Course (4-04)	5	TN	\$ _____	\$ _____
19.	Catch Basin Type I (7-05)	3	EA	\$ _____	\$ _____
20.	Storm Sewer Pipe 12 In. Diam. (7-04)	230	LF	\$ _____	\$ _____
21.	Storm Sewer Pipe 12 In. CL 52 DI (7-04)	45	LF	\$ _____	\$ _____
22.	Connect Existing Downspout (7-05)	2	EA	\$ _____	\$ _____
23.	Ditch and Shoulder Restoration (8-02)	255	SY	\$ _____	\$ _____

Subtotal (Alternate 1):..... \$ _____

Washington State Sales Tax (0% Per W.S. Revenue Rule No. 171):..... \$ _____ 0.00

TOTAL CONSTRUCTION COST (ALTERNATE 1): \$ _____

BID SUMMARY

TOTAL CONSTRUCTION COST
(SCHEDULE A forwarded from page P-2):..... \$ _____

TOTAL CONSTRUCTION COST
(ALTERNATE 1 forwarded from page P-3): \$ _____

TOTAL CONSTRUCTION COST
(SCHEDULE A AND ALTERNATE 1):..... \$ _____

Note: A bid must be received on all items.

PROPOSAL - Continued

STATEMENT OF BIDDER'S QUALIFICATIONS

Name of Firm: _____

Address: _____

Telephone No. _____ Fax No. _____

Contact Person for this Project: _____

E-mail: _____

Number of years the Contractor has been engaged in the construction business under the present firm name, as indicated above:

WORK TO BE COMPLETED BY BIDDER

List the Work and the dollar amount thereof that the Bidder will complete with its forces, if awarded the contract.

Work to be Performed	Dollar Amount

PROPOSED SUBCONTRACTORS (Per RCW 39.30.060)

For Proposals exceeding one million dollars, indicate who (either the Contractor submitting this bid or a subcontractor) will be completing the work for each of the categories listed below. Information shall include their Washington State Department of Licensing Contractor's Registration No. This information shall be provided with the Proposal or within one hour after the published Proposal submittal time in accordance with RCW 39.30.060.

Work to be Performed	Subcontractor or Prime (Name and Registration Number)

PROPOSAL - Continued

ADDENDA RECEIVED

Addendum No.	Date Received	Name of Recipient

NOTE: Bidder shall acknowledge receipt of all addenda. Bidder is responsible for verifying the actual number of addenda issued prior to submitting a Proposal.

Subject to any extensions of the Contract time granted under the Contract, the undersigned agrees to substantially complete the Work required under this Contract and to physically complete the Work required under this contract within the working days from when Contract Time begins as indicated in the table below.

	Time from NTP to Substantial Completion	Time from NTP to Physical Completion
Schedule A	25 working days	30 working days

The undersigned has reviewed and fully understands the provisions in the Contract regarding liquidated damages and agrees that liquidated damages shall be \$1,000.00 per day for each and every working day beyond the Contract time allowed for substantial completion until the Substantial Completion Date is achieved and \$500.00 for each and every working day required beyond the Contract Time for physical completion until the Physical Completion Date is achieved.

The undersigned is, and will remain in, full compliance with all Washington State administrative agency requirements including, but not limited to registration requirements of Washington State Department of Labor & Industries for contractors, including but not limited to requirements for bond, proof of insurance and annual registration fee. The undersigned's Washington State:

Dept. of Labor and Industries Workman's Compensation Account No. is _____;
Dept. of Licensing Contractor's Registration No. is _____;
Unified Business Identifier Number is _____;
Excise Tax Registration Number is _____; and
Employment Security Account Number is _____.

The undersigned has reviewed all insurance requirements contained in the Contract and has verified the availability of and the undersigned's eligibility for all required insurance. The undersigned verifies that the cost for all required insurance, has been included in this Proposal.

In relation to claims related in whole or in part to workplace injuries to employees, the undersigned waives any immunity granted under the State Industrial Insurance Law, RCW Title 51. This waiver has been specially negotiated by the parties, which is acknowledged by the undersigned in signing this Proposal.

